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New Jersey Department of Transportation 

Bureau of Research 

RESEARCH PROJECT  

Request for Proposals 

2014-15 Program 
 

HVS Evaluation of Flexible Overlays on Composite Pavement 

 

 Project No. 2014-15-01 
  

(Proposals must be prepared in accordance with NJDOT’s Information and Instructions for Preparing 

Proposals. Please visit: 

http://www.state.nj.us/transportation/refdata/research/pdf/techpropresproj.pdf 

Revised Proposal Evaluation Forms are available for your information on the website.)   

 

Proposals will be based on the merit of the information contained in the proposal. Budgets will be  

evaluated separately. Please place three (3) copies of the budget for this project in a separate sealed 

envelope.  

 

1. RESEARCH PROBLEM STATEMENT, BACKGROUND AND OBJECTIVES 
 

NJDOT’s pavements are 50 percent composite pavements (concrete pavements overlaid with hot mix 

asphalt). From pavement management data, we know that the HMA overlays on composite pavement 

have low life expectancy and poor performance. In the past 5-10 years, NJDOT has been trying new 

treatments based on laboratory data. The problem is that laboratory data does not tell us the life 

expectancy of a treatment and the field trials take too long to provide information on the pavement life. 

This research is proposed to evaluate various flexible overlay treatments on composite pavements using 

a Heavy Vehicle Simulator to determine the life cycle and cost effectiveness of each treatment. 

 

 

 

2. TASKS  

[Provide a listing of appropriate general tasks divided into phases based on types of work (e.g., 

laboratory, field) or by year (e.g., year 1, year 2) or other appropriate milestones] 

 

The NJDOT is seeking the insight of proposal responders on how best to achieve the research 

objectives. Proposers are expected to describe a research effort that can realistically be accomplished 

as expeditiously as possible. Proposals must present the proposers' current thinking in sufficient detail 

to demonstrate their understanding of the problem and the soundness of their approach for conducting 

the required research. 

 

PHASE I – Literature Search 

 

Conduct a literature search of the current state of the practice. 

After the award of the project, a more comprehensive literature search should be conducted. At the 

completion of this literature search, the PI will make a presentation to the Research Project Selection 

and Implementation Panel to discuss their findings and to discuss the appropriate research approach.  

 

PHASE II – Research Approach and Anticipated Results 

 

Closing Date 

03/10/2015 

 

Date of RFP 

01/30/2015 
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Clear description of how you will solve the problem and implement anticipated findings.  Work may be 

divided into phases (e.g., Laboratory, Field or Year 1, Year 2) as necessary to clarify tasks. Exit Criteria 

must be developed during this phase. 

 

 

3. IMPLEMENTATION AND TRAINING PLAN 

 

The PI must meet with the Research Project Selection and Implementation Panel (RPSIP) and other 

NJDOT units to present the findings and as appropriate train these personnel in the use the project 

results. 

The PI will develop an implementation plan as per the guidelines provided by NJDOT Research 

Bureau. 

 

4. DELIVERABLES: 

[List of minimum deliverables necessary to complete the project] 

 

� Presentation of Summary of Literature Search Results 

� Discussion to Support and Refine the Project Tasks 

� Project work plan. 

� Technical Memorandum on the survey results 

� Technical memorandum on the measures that are working or not working 

� Technical memorandum on actions taken 

� Interim Status reports suitable for Senior Leadership if required 

� Quarterly Reports and Final report with appropriate tables, graphs and charts in hard copy version, 

PDF file format, Word, and on CD ROM. Two copies plus one per RPSIP member of each 

presentation, technical memorandum, draft final report and Final Report (plus 10 copies). 

� The Final Report and Tech Brief are due three (3) months before the end date of the project to  

allow time for reviewing by the Research Project Selection and Implementation Panel. The Final 

Acceptance will be granted upon receipt of ten copies of the approved final report. 

 

5. CONTRACT TIME:  

 

The PI must provide the anticipated research study duration based on the proposed tasks. Consideration 

should be given to potential impediments so that adjustments are incorporated into the schedule 

minimizing the need for time extensions. 

 

A 6 - 12 months time frame would be preferred. 

 

6. CONTACTS: 

 

Questions on this topic shall not be directed to any Research Project Manager, Research Customer, or 

any other NJDOT person. All questions are to be directed to Camille Crichton-Sumners by sending an e-

mail to Camille.CrichtonSumners@dot.state.nj.us, or by phone (609-530-5966). 

 

A meeting may be scheduled with interested parties after the RFP’s are distributed to refine the 

objectives and deliverables and to promote a better understanding of the research needs.  This must be 

requested on or before February 13, 2015.            
 

7. DEADLINE 
 



3 

Proposals (10 single-bound copies) are due at the NJDOT Bureau of Research 

no later than 5:00 p.m. on  March 10, 2015   

 

Authorization to Begin Work: June 15, 2015 
 

8. PROPOSAL DELIVERY INSTRUCTIONS: 
 

For private, paid messenger services such as Federal Express, DHL, UPS, etc., or for hand-carried 

deliveries:  
 

2014-2015 PROPOSAL-NJDOT 

New Jersey Department of Transportation 

Bureau of Research  

1035 Parkway Avenue 

Trenton, New Jersey 08625-0600  

 

For U.S. Postal Service mail: 
 

New Jersey Department of Transportation  

ATTN: Camille Crichton-Sumners 

Manager, Bureau of Research 

P.O. Box 600 

Trenton, New Jersey 08625-0600 

 

 

 


